BAR REINFORCEMENT

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
STATE/FEDERAL AID NO: 27-071-02 CONTRACT TIME 112 CALENDAR DAYS
CONTRACT DESCRIPTION URBAN (5,000 POPULATION OR MORE) PROJECT (S) ERRA-N397(1)
THIS PROJECT WILL REPLACE THE EXISTING CORRUGATED METAL
PIPES WITH A DOUBLE CELL PRECAST CONCRETE BOX CULVERT. IT
ALSO WILL RECONSTRUCT THE ROADWAY APPROACHES, PLACE
GUARDRAIL AS REQUIRED, AND PLACE RIPRAP IN THE STREAM AS
REQUIRED FOR SCOUR PROTECTION. TRAFFIC WILL BE DETOURED
DURING CONSTRUCTION TO ACCELERATE THE PROJECT.
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/11/10 to vendor JJID INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 998,262.52 125.9831% 100.0000%
1 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 S 792,378.38 100.0000% 79.3758%
2 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 821,125.91 103.6280% 82.2555%
3 KUHN CONST CO, P O BOX 1419, HOCKESSIN, DE, 19707 S 857,764.87 108.2519% 85.9258%
4 EASTERN HIGHWAY SPECIALIST, INC., 920 N CHURCH ST, WILMINGION, DE, 19801 $ 864,978.34 109.1623% 86.6484%
5 ZACK EXCAVATING INC, PO BOX 94, TOWNSEND, DE, 19734 S 879,009.61 110.9331% 88.0540%
6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 S 952,461.06 120.2028% 95.4119%
7 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 S 994,508.06 125.5092% 99.6239%
8 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 S 1,067,484.16 134.7190% 106.9342%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | JJID INC | MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
777777777777777777777777777777777777777777 o
SECTION 0001 FIXED QUANTITY
| | |
0010 202000 929.000 CYy | 18.40853 17101.52| 16.88000 15681.52| 14.00000 13006.00
EXCAVATION AND EMBANKMENT | | |
0020 602011 52.000 CYy | 550.00000 28600.00] 605.03000 31461.56| 505.00000 26260.00
PORTLAND CEMENT CONCRETE MASONRY, [ [ |
SUBSTRUCTURE, CLASS A | | |
0030 602012 85.000 CY | 350.00000 29750.00] 195.45000 16613.25| 340.00000 28900.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
SUBSTRUCTURE, CLASS B | | |
0040 602017 55.000 CYy | 855.25025 47038.76 | 613.88000 33763.40] 650.00000 35750.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A [ [ |
0050 603000 3428.000 LB | 2.03139 6963.60] 1.14000 3907.92| 0.95000 3256.60
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER : 001 CONTRACT ID : 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|[ENGINEER'S ESTIMATE |JJID INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0060 604000 12386.000 LB | 1.64039 20317.87] 1.19000 14739.34 | 1.05000 13005.30
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | S 149,771.75] S 116,166.99] S 120,177.90
—————————————————————————————————————————— i e
SECTION 0002 BRIDGE 1-325
| | |
0070 201000 LUMP | 15000.00000 15000.00| 9500.00000 9500.00] 3700.00000 3700.00
CLEARING AND GRUBBING | | |
0080 203000 333.000 cCY | 85.32967 28414.78| 9.41000 3133.53] 14.00000 4662.00
CHANNEL EXCAVATION | | |
0090 207000 1112.000 cCY | 28.50375 31696.17| 18.28000 20327.36| 47.75000 53098.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0100 208000 29.000 CYy | 29.11609 844 .37 10.51000 304.79] 14.00000 406.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0110 208500 32.000 CYy | 181.84507 5819.04| 166.26000 5320.32] 190.00000 6080.00
FLOWABLE FILL | | |
0120 209001 1074.000 cCY | 20.04032 21523.30] 21.96000 23585.04 ] 18.30000 19654.20
BORROW, TYPE A | | |
0130 209002 46.000 CY | 32.42481 1491.54 80.88000 3720.48] 30.00000 1380.00
BORROW, TYPE B | |
0140 210000 516.000 CY | 20.29302 10471.20| 19.65000 10139.40| 14.00000 7224.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | |
0150 211000 LUMP | 20000.00000 20000.00] 37700.00000 37700.00] 36750.00000 36750.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 250000 30.000 cCYy | 31.00445 930.13] 13.54000 406.20] 14.00000 420.00
SEDIMENT REMOVAL | | |
0170 251000 670.000 LF | 2.72192 1823.69] 2.64000 1768.80] 2.00000 1340.00
SILT FENCE | | |
0180 252002 3.000 EACH | 156.89783 470.69] 143.24000 429.72| 115.00000 345.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0190 263000 4.000 EACH | 1055.90909 4223.64] 1203.55000 4814.20] 585.00000 2340.00
SUMP PIT, TYPE 1 | |
0200 266000 120.000 CYy | 222.51659 26701.99] 120.58000 14469.60 | 135.00000 16200.00
SANDBAG DIKES | | |
0210 270000 2.000 EACH | 1158.63636 2317.27] 1730.00000 3460.00] 600.00000 1200.00
| | |

PORTABLE SEDIMENT TANK



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

DATE
PAGE

05/11/10
001 -3

INTEGRAL PORTLAND CEMENT CONCRETE CURB

TYPE 3 MODIFIED

CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT : N2
SET-ASIDE
| ( 0 ) I ( 1 ) | ( )
|ENGINEER'S ESTIMATE |JJID INC [MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0220 302007 300.000 cCY | 50.81294 15243.88| 41.65000 12495.00| 37.75000 11325.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0230 302011 93.000 TON | 49.03424 4560.18]| 42.27000 3931.11] 27.75000 2580.75
DELAWARE NO. 3 STONE | | |
0240 401648 82.000 TON | 98.76291 8098.56| 106.15000 8704.30] 89.00000 7298.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0250 401663 111.000 TON | 86.11469 9558.73] 99.19000 11010.09| 83.00000 9213.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0260 401705 55.000 TON | 63.34938 3484.22| 118.72000 6529.60] 170.00000 9350.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0270 501002 640.000 SY | 100.00000 64000.00| 62.95000 40288.00| 92.50000 59200.00
PORTLAND CEMENT CONCRETE PAVEMENT, 9" | | |
0280 602522 218.000 LF | 1192.00000 259856.00] 959.00000 209062.00] 953.00000 207754.00
PRECAST CONCRETE CULVERT | | |
0290 608000 176.000 TON | 40.49501 7127.12] 24.39000 4292 .64 27.75000 4884.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0300 612002 84.000 LF | 45.48829 3821.02] 54.67000 4592.28| 50.50000 4242 .00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0310 612003 64.000 LF | 61.81520 3956.17] 55.59000 3557.76| 54.00000 3456.00
REINFORCED CONCRETE PIPE, 18", CLASS II | | |
0320 612005 48.000 LF | 54.43924 2613.08] 72.13000 3462.24| 63.50000 3048.00
REINFORCED CONCRETE PIPE, 24", CLASS II | | |
0330 612021 93.000 LF | 46.74073 4346.89| 53.92000 5014.56]| 51.00000 4743.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0340 612529 289.000 LF | 3.46029 1000.02] 4.22000 1219.58] 3.50000 1011.50
PIPE VIDEO INSPECTION | | |
0350 617003 1.000 EACH | 987.00000 987.00] 754.17000 754.17| 850.00000 850.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0360 701022 176.000 LF | 26.58792 4679.47]| 25.42000 4473.92| 27.50000 4840.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0370 701028 240.000 LF | 20.00000 4800.00] 27.53000 6607.20] 27.50000 6600.00
| | |
| | |

AND GUTTER,
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CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT
SET-ASIDE
| ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |JJID INC [MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0380 705001 261.000 SF | 7.46016 1947.10| 6.39000 1667.79| 5.70000 1487.70
P.C.C. SIDEWALK, 4" | | |
0390 705002 560.000 SF | 7.69088 4306.89 | 7.44000 4166.40 | 6.70000 3752.00
P.C.C. SIDEWALK, 6" | | |
0400 708051 2.000 EACH | 2645.42909 5290.86 | 1856.53000 3713.06 | 1900.00000 3800.00
DRAINAGE INLET, 34" X 24" | | |
0410 708053 1.000 EACH | 3012.95192 3012.95] 2058.54000 2058.54 | 2600.00000 2600.00
DRAINAGE INLET, 48" X 48" | | |
0420 708057 2.000 EACH | 3992.75362 7985.51 | 2260.54000 4521.08| 3650.00000 7300.00
DRAINAGE INLET, 72" X 24" | | |
0430 708585 1.000 EACH | 2002.84470 2002.84| 2260.54000 2260.54| 1425.00000 1425.00
JUNCTION BOX, 48" X 30" | | |
0440 712005 16.000 SY | 78.05468 1248.87| 52.01000 832.16| 40.00000 640.00
RIPRAP, R-4 | | |
0450 712006 360.000 SY | 67.98660 24475.18 33.23000 11962.80] 42.50000 15300.00
RIPRAP, R-5 | | |
0460 712531 238.000 CY | 52.72773 12549.20| 3.41000 811.58] 50.00000 11900.00
CHANNEL BED FILL | | |
0470 713003 345.000 SY | 4.84656 1672.06 | 2.62000 903.90] 2.50000 862.50
GEOTEXTILES, RIPRAP | | |
0480 715001 158.000 LF | 18.31953 2894.49| 17.45000 2757.10]| 15.00000 2370.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0490 715505 109.000 LF | 45.00000 4905.00 | 20.16000 2197.44| 38.00000 4142.00
TEMPORARY DRAINAGE PIPE, 15" | | |
0500 715507 188.000 LF | 62.00000 11656.00] 37.07000 6969.16 | 40.00000 7520.00
TEMPORARY DRAINAGE PIPE, 36" | | |
0510 720050 313.000 LF | 26.64249 8339.10| 20.03000 6269.39]| 20.50000 6416.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0520 720055 119.000 LF | 71.52632 8511.63| 30.58000 3639.02| 24.50000 2915.50
CURVED GUARDRAIL SECTION | | |
0530 720527 595.000 EADY | 0.44354 263.91| 0.42000 249.90 | 0.25000 148.75
PLASTIC DRUMS | |
0540 720532 2.000 EACH | 1220.93628 2441.87| 1581.49000 3162.98]| 1200.00000 2400.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0550 720534 3.000 EACH | 5973.31429 17919.94| 4212.03000 12636.09| 3500.00000 10500.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0560 720552 18.000 EACH | 20.57672 370.38]| 18.98000 341.64| 18.00000 324.00
| | |

REFLECTOR PANELS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER : 001 CONTRACT ID : 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |JJID INC [MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0570 720567 648.000 LF | 16.62126 10770.58| 18.36000 11897.28| 11.70000 7581.60
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0580 720586 1.000 EACH | 2403.63739 2403.64| 2424.95000 2424.95] 2000.00000 2000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0590 725001 2.000 EACH | 430.62601 861.25] 421.73000 843.46 | 610.00000 1220.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0600 725003 2.000 EACH | 1668.96597 3337.93] 1897.78000 3795.56| 1920.00000 3840.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0610 726001 3.000 EACH | 691.03071 2073.09] 685.31000 2055.93| 725.00000 2175.00
END ANCHORAGE | |
0620 732002 1768.000 SY | 7.76944 13736.37| 7.46000 13189.28| 6.30000 11138.40
TOPSOIL, 6" DEPTH | | |
0630 734013 1585.000 SY | 0.66092 1047.56| 0.42000 665.70] 0.65000 1030.25
PERMANENT GRASS SEEDING, DRY GROUND | | |
0640 734015 184.000 SY | 1.07535 197.86| 2.11000 388.24| 4.00000 736.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0650 735535 1768.000 SY | 2.31312 4089.60]| 2.37000 4190.16| 1.75000 3094.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0660 742500 422.000 HOUR | 41.67000 17584.74 | 41.67000 17584.74 | 41.67000 17584.74
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0670 742514 106.000 HOUR | 60.42000 6404.52| 60.42000 6404.52| 60.42000 6404.52
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0680 743004 72.000 EADY | 61.52569 4429.85] 79.07000 5693.04| 60.00000 4320.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0690 743501 722.000 EADY | 1.03225 745.28 | 0.79000 570.38] 1.00000 722.00
WARNING LIGHTS , TYPE B | | |
0700 743504 19.000 EACH | 150.12907 2852.45] 184.51000 3505.69] 175.00000 3325.00
WARNING SIGNS | |
0710 743507 3610.000 LFDY | 0.40000 1444.00] 0.26000 938.60] 0.30000 1083.00
TEMPORARY BARRICADE, TYPE III | | |
0720 743525 1014.000 EADY | 3.08090 3124.03| 1.85000 1875.90] 1.75000 1774.50
| | |

TEMPORARY WARNING SIGNS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER : 001 CONTRACT ID : 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT : N2
SET-ASIDE
[ ( 0o ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |JJID INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0730 748506 780.000 LF | 2.35451 1836.52] 2.11000 1645.80] 2.30000 1794.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0740 758000 792.000 SY | 15.58347 12342.11| 10.75000 8514.00] 9.00000 7128.00
REMOVAL OF EXISTING PORTLAND | [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0750 762001 72.000 LF | 4.85878 349.83] 5.27000 379.44| 2.30000 165.60
SAW CUTTING, HOT MIX | | |
0760 762002 119.000 LF | 7.32463 871.63] 10.54000 1254.26| 7.00000 833.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0770 763000 LUMP | 28167.00000 28167.00] 35700.00000 35700.00] 25000.00000 25000.00
INITIAL EXPENSE | |
0780 763500 LUMP | 10000.00000 10000.00| 6000.00000 6000.00] 9000.00000 9000.00
MAINTENANCE OF TRAFFIC | | |
0790 763501 LUMP | 28167.00000 28167.00] 10500.00000 10500.00| 8000.00000 8000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 848,490.77] S 676,211.39] S 700,948.01
—————————————————————————————————————————— ——_———————————————
CONTRACT TOTALS | S 998,262.52] S 792,378.38]| S 821,125.91
DBE GOALS | 8 S| 8 S| S




FURNISHING BORROW TYPE "C" FOR PIPE,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER : 001 CONTRACT ID 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) [ ( 5 )
|KUHN CONST CO |EASTERN HIGHWAY SPEC INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
SECTION 0001 FIXED QUANTITY
| | |
0010 202000 929.000 CY | 16.50000 15328.50]| 25.00000 23225.00] 12.00000 11148.00
EXCAVATION AND EMBANKMENT | | [
0020 602011 52.000 CYy | 550.00000 28600.00] 995.00000 51740.00| 830.00000 43160.00
PORTLAND CEMENT CONCRETE MASONRY, | [ |
SUBSTRUCTURE, CLASS A | | |
0030 602012 85.000 CY | 450.00000 38250.00] 320.00000 27200.00] 370.00000 31450.00
PORTLAND CEMENT CONCRETE MASONRY, | [ |
SUBSTRUCTURE, CLASS B | | |
0040 602017 55.000 CYy | 650.00000 35750.00] 410.00000 22550.00] 900.00000 49500.00
PORTLAND CEMENT CONCRETE MASONRY, | [ |
PARAPET, CLASS A | | |
0050 603000 3428.000 LB | 1.06000 3633.68] 1.10000 3770.80] 1.00000 3428.00
BAR REINFORCEMENT | [ |
0060 604000 12386.000 LB | 1.03000 12757.58| 1.15000 14243.90| 1.10000 13624.60
BAR REINFORCEMENT, EPOXY COATED | [ |
SECTION TOTALS | S 134,319.76 S 142,729.70] S 152,310.60
—————————————————————————————————————————— ——_———————————————
SECTION 0002 BRIDGE 1-325
| | |
0070 201000 LUMP | 10000.00000 10000.00| 2910.00000 2910.00] 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0080 203000 333.000 cCY | 35.00000 11655.00| 19.50000 6493.50] 30.00000 9990.00
CHANNEL EXCAVATION | [ |
0090 207000 1112.000 cCY | 21.00000 23352.00] 20.00000 22240.00] 12.50000 13900.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0100 208000 29.000 CYy | 18.00000 522.00] 47.00000 1363.00] 15.00000 435.00
EXCAVATION AND BACKFILL FOR PIPE | | [
TRENCHES | | |
0110 208500 32.000 CYy | 150.00000 4800.00] 115.00000 3680.00] 150.00000 4800.00
FLOWABLE FILL | | [
0120 209001 1074.000 cCY | 25.00000 26850.00] 12.00000 12888.00| 12.00000 12888.00
BORROW, TYPE A | | [
0130 209002 46.000 CY | 30.00000 1380.00] 40.00000 1840.00] 20.00000 920.00
BORROW, TYPE B | |
0140 210000 516.000 CYy | 19.00000 9804.00] 48.50000 25026.00] 14.00000 7224.00
| | |
| | |

UTILITY TRENCH, AND STRUCTURE BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
SET-ASIDE
| ( 3 ) I ( 4 ) | ( 5 )
|KUHN CONST CO |EASTERN HIGHWAY SPEC INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0150 211000 LUMP | 30000.00000 30000.00] 35000.00000 35000.00] 60000.00000 60000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0160 250000 30.000 cCYy | 40.00000 1200.00] 17.00000 510.00] 10.00000 300.00
SEDIMENT REMOVAL | | |
0170 251000 670.000 LF | 2.00000 1340.00] 3.70000 2479.00] 2.00000 1340.00
SILT FENCE | | |
0180 252002 3.000 EACH | 150.00000 450.00] 280.00000 840.00] 150.00000 450.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0190 263000 4.000 EACH | 700.00000 2800.00] 675.00000 2700.00] 500.00000 2000.00
SUMP PIT, TYPE 1 | |
0200 266000 120.000 CYy | 90.00000 10800.00| 165.00000 19800.00| 10.00000 1200.00
SANDBAG DIKES | | |
0210 270000 2.000 EACH | 1000.00000 2000.00] 1120.00000 2240.00] 750.00000 1500.00
PORTABLE SEDIMENT TANK | | |
0220 302007 300.000 cCY | 41.00000 12300.00| 78.00000 23400.00] 47.00000 14100.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0230 302011 93.000 TON | 47.00000 4371.00] 40.50000 3766.50] 32.50000 3022.50
DELAWARE NO. 3 STONE | | |
0240 401648 82.000 TON | 104.00000 8528.00] 135.00000 11070.00| 85.00000 6970.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 | | |
0250 401663 111.000 TON | 98.00000 10878.00| 135.00000 14985.00| 88.00000 9768.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0260 401705 55.000 TON | 144.00000 7920.00] 165.00000 9075.00] 90.00000 4950.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, (NON-CARBONATE | | |
STONE) | | |
0270 501002 640.000 SY | 107.00000 68480.00| 66.00000 42240.00| 65.00000 41600.00
PORTLAND CEMENT CONCRETE PAVEMENT, 9" | | |
0280 602522 218.000 LF | 959.00000 209062.00] 990.00000 215820.00] 1024.00000 223232.00
PRECAST CONCRETE CULVERT | | |
0290 608000 176.000 TON | 38.00000 6688.00] 33.50000 5896.00] 30.00000 5280.00
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0300 612002 84.000 LF | 40.00000 3360.00] 56.00000 4704.00] 40.00000 3360.00
REINFORCED CONCRETE PIPE, 15", CLASS II | | |
0310 612003 64.000 LF | 42.00000 2688.00] 63.00000 4032.00] 43.00000 2752.00
REINFORCED CONCRETE PIPE, 18", CLASS II | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| KUHN CONST CO |EASTERN HIGHWAY SPEC INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0320 612005 48.000 LF | 52.00000 2496.00| 54.50000 2616.00] 50.00000 2400.00
REINFORCED CONCRETE PIPE, 24", CLASS II | | |
0330 612021 93.000 LF | 41.00000 3813.00] 55.00000 5115.00] 42.00000 3906.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0340 612529 289.000 LF | 5.00000 1445.00] 4.65000 1343.85] 3.00000 867.00
PIPE VIDEO INSPECTION | | |
0350 617003 1.000 EACH | 987.00000 987.00] 1100.00000 1100.00] 800.00000 800.00
REINFORCED CONCRETE FLARED END SECTION, | | |
8" | | |
0360 701022 176.000 LF | 23.00000 4048.00] 22.50000 3960.00] 20.00000 3520.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0370 701028 240.000 LF | 23.00000 5520.00] 22.50000 5400.00] 25.00000 6000.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 MODIFIED | | |
0380 705001 261.000 SF | 5.25000 1370.25] 5.05000 1318.05] 6.00000 1566.00
P.C.C. SIDEWALK, 4" | | |
0390 705002 560.000 SF | 6.50000 3640.00] 6.20000 3472.00] 8.00000 4480.00
P.C.C. SIDEWALK, 6" | | |
0400 708051 2.000 EACH | 1842.00000 3684.00] 2100.00000 4200.00] 2500.00000 5000.00
DRAINAGE INLET, 34" X 24" | | |
0410 708053 1.000 EACH | 2556.00000 2556.00] 2600.00000 2600.00] 3500.00000 3500.00
DRAINAGE INLET, 48" X 48" | | |
0420 708057 2.000 EACH | 2529.00000 5058.00] 2650.00000 5300.00] 4000.00000 8000.00
DRAINAGE INLET, 72" X 24" | | |
0430 708585 1.000 EACH | 2660.00000 2660.00] 1800.00000 1800.00] 4000.00000 4000.00
JUNCTION BOX, 48" X 30" | | |
0440 712005 16.000 sSY | 90.00000 1440.00] 39.50000 632.00] 30.00000 480.00
RIPRAP, R-4 | | |
0450 712006 360.000 SY | 72.00000 25920.00] 42.50000 15300.00| 45.00000 16200.00
RIPRAP, R-5 | | |
0460 712531 238.000 cCY | 17.00000 4046 .00 32.50000 7735.00] 20.00000 4760.00
CHANNEL BED FILL | | |
0470 713003 345.000 SY | 3.75000 1293.75] 2.80000 966.00] 2.50000 862.50
GEOTEXTILES, RIPRAP | | |
0480 715001 158.000 LF | 30.00000 4740.00] 25.50000 4029.00] 6.00000 948.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0490 715505 109.000 LF | 16.00000 1744.00] 20.50000 2234.50] 20.00000 2180.00
| | |

TEMPORARY DRAINAGE PIPE, 15"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
PAGE 001 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER : 001 CONTRACT 1ID 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 | ( 5 )
|KUHN CONST CO |EASTERN HIGHWAY SPEC INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0500 715507 188.000 LF | 41.00000 7708.00] 79.00000 14852.00| 55.00000 10340.00
TEMPORARY DRAINAGE PIPE, 36" | | |
0510 720050 313.000 LF | 22.00000 6886.00] 19.50000 6103.50] 21.00000 6573.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0520 720055 119.000 LF | 33.35000 3968.65] 23.50000 2796.50] 31.60000 3760.40
CURVED GUARDRAIL SECTION | | |
0530 720527 595.000 EADY | 0.45000 267.75] 0.45000 267.75] 0.15000 89.25
PLASTIC DRUMS | |
0540 720532 2.000 EACH | 1725.00000 3450.00] 1690.00000 3380.00] 1500.00000 3000.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0550 720534 3.000 EACH | 4594.00000 13782.00| 4490.00000 13470.00| 4000.00000 12000.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0560 720552 18.000 EACH | 20.00000 360.00] 20.00000 360.00] 20.00000 360.00
REFLECTOR PANELS | |
0570 720567 648.000 LF | 14.00000 9072.00] 18.50000 11988.00| 35.00000 22680.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0580 720586 1.000 EACH | 2645.00000 2645.00] 1940.00000 1940.00] 4000.00000 4000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0590 725001 2.000 EACH | 460.00000 920.00] 590.00000 1180.00] 650.00000 1300.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0600 725003 2.000 EACH | 2070.00000 4140.00] 1860.00000 3720.00] 2700.00000 5400.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0610 726001 3.000 EACH | 747.00000 2241.00] 705.00000 2115.00] 925.00000 2775.00
END ANCHORAGE | |
0620 732002 1768.000 SY | 6.50000 11492.00| 8.00000 14144.00| 4.00000 7072.00
TOPSOIL, 6" DEPTH | | |
0630 734013 1585.000 SY | 1.40000 2219.00] 0.45000 713.25| 0.54000 855.90
PERMANENT GRASS SEEDING, DRY GROUND | | |
0640 734015 184.000 SY | 3.45000 634.80] 2.25000 414.00] 0.70000 128.80
PERMANENT GRASS SEEDING, WET GROUND | | |
0650 735535 1768.000 SY | 2.10000 3712.80] 2.55000 4508.40] 2.30000 4066.40
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0660 742500 422.000 HOUR | 41.67000 17584.74 | 41.67000 17584.74 | 41.67000 17584.74
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/11/10
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TABULATION OF BIDS
FINAL
CONTRACT TITLE BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN
CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 ) | ( 5 )
|KUHN CONST CO |EASTERN HIGHWAY SPEC INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0670 742514 106.000 HOUR | 60.42000 6404.52| 60.42000 6404.52| 60.42000 6404.52
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0680 743004 72.000 EADY | 86.25000 6210.00] 84.50000 6084.00] 100.00000 7200.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0690 743501 722.000 EADY | 0.80000 577.60] 0.84000 606.48| 1.00000 722.00
WARNING LIGHTS , TYPE B | | |
0700 743504 19.000 EACH | 201.00000 3819.00] 195.00000 3705.00] 150.00000 2850.00
WARNING SIGNS | |
0710 743507 3610.000 LFDY | 0.30000 1083.00] 0.28000 1010.80] 1.50000 5415.00
TEMPORARY BARRICADE, TYPE III | | |
0720 743525 1014.000 EADY | 2.00000 2028.00] 1.95000 1977.30] 1.50000 1521.00
TEMPORARY WARNING SIGNS | | |
0730 748506 780.000 LF | 2.00000 1560.00] 2.25000 1755.00] 1.00000 780.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0740 758000 792.000 SY | 12.00000 9504.00] 12.00000 9504.00] 11.50000 9108.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0750 762001 72.000 LF | 9.75000 702.00| 4.50000 324.00] 1.00000 72.00
SAW CUTTING, HOT MIX | | |
0760 762002 119.000 LF | 5.75000 684.25] 9.00000 1071.00] 10.00000 1190.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0770 763000 LUMP | 35000.00000 35000.00] 40000.00000 40000.00| 45000.00000 45000.00
INITIAL EXPENSE | |
0780 763500 LUMP | 7000.00000 7000.00] 1150.00000 1150.00] 30000.00000 30000.00
MAINTENANCE OF TRAFFIC | | |
0790 763501 LUMP | 10100.00000 10100.00| 5000.00000 5000.00] 3000.00000 3000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 723,445.11| S 722,248.64| S 726,699.01
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 857,764.87]| S 864,978.34]| S 879,009.61
DBE GOALS | 8 % 8 S 8 B




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

DATE
PAGE

05/11/10
001 -12

CALL ORDER : 001 CONTRACT ID : 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT N2
SET-ASIDE
6 ) [ ( 7 ) [ ( 8 )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 FIXED QUANTITY

0010 202000 929.000 CY
EXCAVATION AND EMBANKMENT

0020 602011 52.000 CY
PORTLAND CEMENT CONCRETE MASONRY,
SUBSTRUCTURE, CLASS A

0030 602012 85.000 CY
PORTLAND CEMENT CONCRETE MASONRY,
SUBSTRUCTURE, CLASS B

0040 602017 55.000 CY
PORTLAND CEMENT CONCRETE MASONRY,
PARAPET, CLASS A

0050 603000 3428.000 LB
BAR REINFORCEMENT

0060 604000 12386.000 LB
BAR REINFORCEMENT, EPOXY COATED

SECTION TOTALS

SECTION 0002 BRIDGE 1-325

0070 201000 LUMP
CLEARING AND GRUBBING

0080 203000 333.000 CY
CHANNEL EXCAVATION

0090 207000 1112.000 cCY
EXCAVATION AND BACKFILL FOR STRUCTURES

0100 208000 29.000 cCYy
EXCAVATION AND BACKFILL FOR PIPE
TRENCHES

0110 208500 32.000 CY
FLOWABLE FILL

0120 209001 1074.000 cCy
BORROW, TYPE A

0130 209002 46.000 cCY
BORROW, TYPE B

0140 210000 516.000 CY

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL

|
|
|
|
"

+o—_—

(
GEORGE & LYNCH INC

UNIT PRICE
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o

l6.

701.

115.

413.

3977.

15.

77.

88.

118.

15.

27.

11.

45000

00000

00000

00000

.30000

.50000

00000

70000

50000

40000

00000

65000

00000

15000

| GREGGO & FERRARA INC

AMOUNT | UNIT PRICE AMOUNT |

| |
15282.05] 22.00000 20438.00]
| |
36452.00] 1200.00000 62400.00]|
| |

| |
9775.00| 590.00000 50150.00]|
| |

| |
22715.00| 1200.00000 66000.00]|
| |

| |

4456 .40 | 1.30000 4456 .40 |
| |
18579.00| 1.70000 21056.20]
| |
107,259.45] $ 224,500.60]
o +

| |
3977.00]| 2500.00000 2500.00|
| |
5228.10]| 7.80000 2597.40|
| |
86180.00] 20.00000 22240.00]
| |

2563.60 | 22.00000 638.00]
| |

| |
3776.00| 220.00000 7040.00 |
| |
16808.10] 21.00000 22554.00|
| |
1242.00]| 28.00000 1288.00|
| |
5753.40| 22.00000 11352.00]
| |

| |

UNIT PRICE

30.

750.

400.

850.

00000

00000

00000

00000

.30000

.50000

46750.

4456.
18579.

170,655.

|RICHARD E PIERSON CONST CO IN

.00

.00

.00

00

40

40000.

25.

70.

65.

150.

20.

100.

50.

00000

00000

00000

00000

00000

00000

00000

00000

40000.

8325.

77840.

1885.

4800.

21480.

4600.

25800.

00

00

00

00

00

00

00

00



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

DATE
PAGE

05/11/10
001 -13

CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
SET-ASIDE
( 6 ) I ( 7 I ( 8 )
GEORGE & LYNCH INC | GREGGO & FERRARA INC |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0150 211000 LUMP
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0160 250000 30.000 CY
SEDIMENT REMOVAL

0170 251000 670.000 LF
SILT FENCE

0180 252002 3.000 EACH
INLET SEDIMENT CONTROL, AT GRADE INLET

0190 263000 4.000 EACH
SUMP PIT, TYPE 1

0200 266000 120.000 cCY
SANDBAG DIKES

0210 270000 2.000 EACH
PORTABLE SEDIMENT TANK

0220 302007 300.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B

0230 302011 93.000 TON
DELAWARE NO. 3 STONE

0240 401648 82.000 TON
SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22

0250 401663 111.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22

0260 401705 55.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

0270 501002 640.000 sSY
PORTLAND CEMENT CONCRETE PAVEMENT, 9"

0280 602522 218.000 LF
PRECAST CONCRETE CULVERT
0290 608000 176.000 TON

COARSE AGGREGATE FOR FOUNDATION

STABILIZATION AND SUBFOUNDATION BACKFILL

0300 612002

REINFORCED CONCRETE PIPE,
0310 612003

REINFORCED CONCRETE PIPE,

84.000 LF
15", CLASS II
64.000 LF
18", CLASS II

27

150.

970.

240.

866.

45.

26.

138.

115.

200.

85.

908.

55.

38.

37.

.90000

.00000

00000

00000

00000

00000

25000

25000

50000

25000

00000

60000

00000

00000

10000

75000

AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
" T64507.00000  64907.00/  15000.00000 15000.00|  60000.00000 60000.00
837.00: 23.00000 690 OO: 10.00000 300.00
1340.00: 1.60000 1072.00: 2.00000 1340.00
450.00: 150.00000 450.00: 200.00000 600.00
3880.00: 1000.00000 4000.00: 2500.00000 10000.00
28800.00: 360.00000 43200.00: 100.00000 12000.00
1732.00: 2000.00000 4000.00: 2500.00000 5000.00
13575.00: 78.00000 23400.00: 75.00000 22500.00
2441.25: 39.00000 3627.00: 75.00000 6975.00
11357.00: 110.00000 9020.00: 100.00000 8200.00
| |
12792.75| 97.00000 10767.00 | 95.00000 10545.00
| |
11000.00| 150.00000 8250.00| 105.00000 5775.00
| |
| |
54784.00 | 110.00000 70400.00 | 125.00000 80000.00
197944.00: 1220.00000 265960.00: 1000.00000 218000.00
9680.00: 27.00000 4752.00: 40.00000 7040.00
| |
3200.40] 48.00000 4032.00]| 50.00000 4200.00
2416.00: 52.00000 3328.00: 80.00000 5120.00
| |



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

DATE
PAGE

05/11/10
001 -14

CALL ORDER 001 CONTRACT ID : 27-071-02.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/20/10 DISTRICT
SET-ASIDE
6 ) [ ( 7 ) [ ( 8 )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, +
0320 612005 48.000 LF | 49
REINFORCED CONCRETE PIPE, 24", CLASS II |
0330 612021 93.000 LF | 35
REINFORCED CONCRETE PIPE, 15", CLASS IV |
0340 612529 289.000 LF | 2
PIPE VIDEO INSPECTION [
0350 617003 1.000 EACH | 630.
REINFORCED CONCRETE FLARED END SECTION, |
18" |
0360 701022 176.000 LF | 25
INTEGRAL PORTLAND CEMENT CONCRETE CURB |
AND GUTTER, TYPE 3 [
0370 701028 240.000 LF | 25
INTEGRAL PORTLAND CEMENT CONCRETE CURB |
AND GUTTER, TYPE 3 MODIFIED |
0380 705001 261.000 SF | 5.
P.C.C. SIDEWALK, 4" |
0390 705002 560.000 SF | 6
P.C.C. SIDEWALK, 6" |
0400 708051 2.000 EACH | 2389.
DRAINAGE INLET, 34" X 24" |
0410 708053 1.000 EACH | 3336.
DRAINAGE INLET, 48" X 48" [
0420 708057 2.000 EACH | 3749.
DRAINAGE INLET, 72" X 24" |
0430 708585 1.000 EACH | 1814.
JUNCTION BOX, 48" X 30" [
0440 712005 16.000 SY | 36.
RIPRAP, R-4 |
0450 712006 360.000 SY | 30.
RIPRAP, R-5 [
0460 712531 238.000 CY | 44,
CHANNEL BED FILL |
0470 713003 345.000 SY | 3
GEOTEXTILES, RIPRAP |
0480 715001 158.000 LF | 17.
PERFORATED PIPE UNDERDRAINS, 6" [
0490 715505 109.000 LF | 27.
TEMPORARY DRAINAGE PIPE, 15" [

.60000

90000

.90000

00000

00000

00000

00000

25000

60000

65000

.95000

25000

00000

|GREGGO & FERRARA INC
|

|RICHARD E PIERSON CONST CO IN

AMOUNT | UNIT PRICE AMOUNT |
2395.20] 56.00000 2688.00|
3329.40: 50.00000 4650 OO:

708.05: 3.20000 924.80:

630.00: 850.00000 850.00:

| |

4505.60] 22.00000 3872.00]

| |
6144.00] 22.00000 5280.00|
| |

1539.90| 4.80000 1252.80]
3864.00: 5.90000 3304.00:
4778.00: 1840.00000 3680.00:
3336.00: 2400.00000 2400.00:
7498.00: 3100.00000 6200.00:
1814.00: 1825.00000 1825.00:

580.00: 54.00000 864.00:

11016.00: 46.00000 16560.00:
10626.70: 29.00000 6902.00:

1362.75: 5.20000 1794.00:
2725.50: 18.00000 2844.00:
2943.00: 35.00000 3815.00:

| |

1500.

20.

20.

2500.

3500.

4000.

2000.

90.

55.

60.

35.

25.

UNIT PRICE

00000

.50000

.50000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

3600.

5580.

1156.

1500.

3520.

4800.

1174.

3080.

5000.

3500.

8000.

2000.

1440.

19800.

14280.

1035.

5530.

2725.

00

00

00

00

00

00

50

00

00

00

00

00

00

00

00

00

00

00



CONTRACT TITLE
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PAGE

05/11/10
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TABULATION OF BIDS

FINAL

BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

CALL ORDER 001 CONTRACT 1ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) [ ( 8 )
| GEORGE & LYNCH INC | GREGGO & FERRARA INC |[RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0500 715507 188.000 LF | 72.50000 13630.00| 75.00000 14100.00| 25.00000 4700.00
TEMPORARY DRAINAGE PIPE, 36" | | |
0510 720050 313.000 LF | 18.05000 5649.65] 19.00000 5947.00] 18.00000 5634.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
0520 720055 119.000 LF | 21.65000 2576.35] 38.00000 4522.00] 35.00000 4165.00
CURVED GUARDRAIL SECTION | | |
0530 720527 595.000 EADY | 0.42000 249.90| 0.46000 273.70] 0.50000 297.50
PLASTIC DRUMS | |
0540 720532 2.000 EACH | 1693.00000 3386.00] 1200.00000 2400.00] 500.00000 1000.00
INSTALL PORTABLE IMPACT ATTENUATOR | | |
0550 720534 3.000 EACH | 4178.00000 12534.00| 3400.00000 10200.00| 1500.00000 4500.00
FURNISH PORTABLE IMPACT ATTENUATOR | | |
0560 720552 18.000 EACH | 24.20000 435.60] 17.00000 306.00] 10.00000 180.00
REFLECTOR PANELS | |
0570 720567 648.000 LF | 15.75000 10206.00| 13.00000 8424.00] 5.00000 3240.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | | |
0580 720586 1.000 EACH | 1777.00000 1777.00] 2300.00000 2300.00] 2000.00000 2000.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
2 | | |
0590 725001 2.000 EACH | 734.00000 1468.00] 590.00000 1180.00] 550.00000 1100.00
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
0600 725003 2.000 EACH | 1893.00000 3786.00] 1800.00000 3600.00] 1500.00000 3000.00
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 2 | | |
0610 726001 3.000 EACH | 644.00000 1932.00] 760.00000 2280.00] 750.00000 2250.00
END ANCHORAGE | |
0620 732002 1768.000 SY | 7.55000 13348.40| 2.50000 4420.00] 7.00000 12376.00
TOPSOIL, 6" DEPTH | | |
0630 734013 1585.000 SY | 1.05000 1664.25] 1.10000 1743.50] 1.00000 1585.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0640 734015 184.000 SY | 3.10000 570.40] 3.20000 588.80] 3.00000 552.00
PERMANENT GRASS SEEDING, WET GROUND | | |
0650 735535 1768.000 SY | 1.50000 2652.00] 1.60000 2828.80] 1.50000 2652.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0660 742500 422.000 HOUR | 41.67000 17584.74 | 41.67000 17584.74 | 41.67000 17584.74
| | |

FLAGGER, NEW CASTLE COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

CONTRACT TITLE BR 1-325 ON OTTS CHAPEL ROAD OVER PERSIMMON RUN

S

DATE
PAGE

05/11/10
001 -16

CALL ORDER 001 CONTRACT ID 27-071-02.01 COUNTIES NEW CASTLE
LETTING DATE 04/20/10 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( 7 ) | ( 8 )
| GEORGE & LYNCH INC |GREGGO & FERRARA INC |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0670 742514 106.000 HOUR | 60.42000 6404.52| 60.42000 6404.52| 60.42000 6404.52
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0680 743004 72.000 EADY | 78.45000 5648.40] 87.00000 6264.00] 25.00000 1800.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0690 743501 722.000 EADY | 0.80000 577.60] 1.00000 722.00 | 1.00000 722.00
WARNING LIGHTS , TYPE B | | |
0700 743504 19.000 EACH | 183.00000 3477.00] 190.00000 3610.00] 200.00000 3800.00
WARNING SIGNS | |
0710 743507 3610.000 LFDY | 0.27000 974.70] 1.50000 5415.00] 0.25000 902.50
TEMPORARY BARRICADE, TYPE III | | |
0720 743525 1014.000 EADY | 1.85000 1875.90] 5.60000 5678.40] 2.00000 2028.00
TEMPORARY WARNING SIGNS | | |
0730 748506 780.000 LF | 2.05000 1599.00] 1.90000 1482.00] 2.00000 1560.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0740 758000 792.000 SY | 12.00000 9504.00] 7.50000 5940.00] 20.00000 15840.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0750 762001 72.000 LF | 4.15000 298.80] 3.00000 216.00] 10.00000 720.00
SAW CUTTING, HOT MIX | | |
0760 762002 119.000 LF | 10.30000 1225.70] 6.00000 714.00| 10.00000 1190.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0770 763000 LUMP | 82500.00000 82500.00| 17000.00000 17000.00| 50000.00000 50000.00
INITIAL EXPENSE | |
0780 763500 LUMP | 12965.00000 12965.00| 10000.00000 10000.00| 5000.00000 5000.00
MAINTENANCE OF TRAFFIC | | |
0790 763501 LUMP | 8240.00000 8240.00] 12000.00000 12000.00| 10000.00000 10000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | S 845,201.61] S 770,007.46 | S 896,828.76
—————————————————————————————————————————— e e
CONTRACT TOTALS | S 952,461.06| S 994,508.06| S 1,067,484.16

DBE GOALS |

8




